

# Coastal Contracting & Development, Inc.

P. O. BOX 22-3976

Hollywood, Florida 33022-3976

Ph. 954-920-7444 - Fax: 954-927-4480

CoastalHollywood@aol.com

April 16, 2009

City of Margate  
5790 Margate Blvd.  
Margate, FL 33063

## PROPOSAL FOR BUS SHELTER

We Coastal Contracting & Development, Inc. hereby proposed to supply all labor and material as per plans prepared by Southeast Architect Services to complete one bus shelter for the sum of:

**\$39,900.00**

*(See attached breakdown)*

All solar panels and solar work will be furnished and installed by Broward County Transit. Coastal Contracting will complete the rough conduits, junction boxes and supply the light fixture.

Work to be completed on or before June 1, 2009 if authorized to start construction by April 20, 2009, with the exception of solar work by Broward County Transit.

Any permit fees to be paid by City of Margate.

Please contact me with any questions.

Sincerely,

  
Gary J. McGeddy  
President

**Coastal Contracting & Development, Inc.**  
807 N Northlake Drive  
Hollywood, FL 33019

**City of Margate**

**Bus Shelter**

Layout - Engineering & As-Built	1,000.00
Insurance	3,000.00
Excavation	900.00
Footings	2,000.00
Slab	600.00
Tie Beams	2,800.00
Masonry	1,300.00
Filled Cells	700.00
Stucco and Wire Lath	2,250.00
Ceramic Tile	900.00
Stone - Precast	4,300.00
Trusses Installed	1,700.00
Carpentry	2,300.00
Roofing	3,300.00
Painting	800.00
Plaque	600.00
Bahama Shutters	2,900.00
Bike Rack	750.00
Rough Electric for Solar Work Including Light	1,800.00
Restoration, Grade and Sod	600.00
Dumpster	400.00
	<hr/>
Subtotal	34,900.00
OH & Profit	5,000.00
	<hr/>
<b>TOTAL COST</b>	<b>\$ 39,900.00</b>

Work can be started immediately and completed by June 1st.